

## Mid-Currituck Bridge Project Total Project Costs For Each Alternative

Year of Expenditure Estimate		
Project Elements	C1 Alternative	C2 Alternative
Earthwork	\$ 28	\$ 26
Paving	\$ 28	\$ 21
Structures	\$ 385	\$ 438
Miscellaneous	\$ 27	\$ 24
Tolling	\$ 9	\$ 9
<b>Total Construction</b>	<b>\$ 477</b>	<b>\$ 518</b>
R/W and Utilities	\$ 72	\$ 61
Engineering	\$ 60	\$ 64
Administrative	\$ 7	\$ 7
Environmental Mitigation	\$ 1	\$ 1
<b>Totals</b>	<b>\$ 617</b>	<b>\$ 651</b>

Current Year Estimate		
Project Elements	C1 Alternative	C2 Alternative
Earthwork	\$ 24	\$ 22
Paving	\$ 23	\$ 18
Structures	\$ 323	\$ 367
Misc	\$ 22	\$ 21
Tolling	\$ 8	\$ 8
<b>Total Construction</b>	<b>\$ 400</b>	<b>\$ 436</b>
R/W and Utilities	\$ 61	\$ 52
Engineering	\$ 53	\$ 58
Administrative	\$ 6	\$ 6
Environmental Mitigation	\$ 1	\$ 1
<b>Totals</b>	<b>\$ 521</b>	<b>\$ 553</b>